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236.274 Restriction on acquisition of steel 
for use in military construction projects. 

236.275 Construction of industrial resources. 

Subpart 236.5—Contract Clauses 

236.570 Additional provisions and clauses. 

Subpart 236.6—Architect-Engineer Services 

236.601 Policy. 
236.602 Selection of firms for architect-engi-

neer contracts. 
236.602–1 Selection criteria. 
236.602–70 Restriction on award of overseas 

architect-engineer contracts to foreign 
firms. 

236.604 Performance evaluation. 
236.606 Negotiations. 
236.606–70 Statutory fee limitation. 
236.609 Contract clauses. 
236.609–70 Additional provision and clause. 

Subpart 236.7—Standard and Optional 
Forms for Contracting for Construction, 
Architect-Engineer Services, and Dis-
mantling, Demolition, or Removal of 
Improvements 

236.701 Standard and optional forms for use 
in contracting for construction or dis-
mantling, demolition, or removal of im-
provements. 

AUTHORITY: 41 U.S.C. 421 and 48 CFR chap-
ter 1. 

SOURCE: 56 FR 36421, July 31, 1991, unless 
otherwise noted. 

Subpart 236.1—General 

236.102 Definitions. 

Construction activity means an activ-
ity at any organizational level of the 
DoD that— 

(1) Is responsible for the architec-
tural, engineering, and other related 
technical aspects of the planning, de-
sign, and construction of facilities; and 

(2) Receives its technical guidance 
from the Army Office of the Chief of 
Engineers, Naval Facilities Engineer-
ing Command, or Air Force Directorate 
of Civil Engineering. 

Marshallese firm is defined in the pro-
vision at 252.236–7012, Military Con-
struction on Kwajalein Atoll—Evalua-
tion Preference. 

United States firm is defined in the 
provisions at 252.236–7010, Overseas 
Military Construction-Preference for 
United States Firms, and 252.236–7011, 

Overseas Architect-Engineer Services- 
Restriction to United States firms. 

[56 FR 36421, July 31, 1991, as amended at 62 
FR 2857, Jan. 17, 1997; 63 FR 11538, Mar. 9, 
1998; 71 FR 9272, Feb. 23, 2006; 76 FR 58155, 
Sept. 20, 2011] 

Subpart 236.2—Special Aspects of 
Contracting for Construction 

236.203 Government estimate of con-
struction costs. 

Follow the procedures at PGI 236.203 
for handling the Government estimate 
of construction costs. 

[71 FR 9273, Feb. 23, 2006] 

236.204 Disclosure of the magnitude of 
construction projects. 

Additional price ranges are— 
(i) Between $10,000,000 and $25,000,000; 
(ii) Between $25,000,000 and 

$100,000,000; 
(iii) Between $100,000,000 and 

$250,000,000; 
(iv) Between $250,000,000 and 

$500,000,000; and 
(v) Over $500,000,000. 

[61 FR 7749, Feb. 29, 1996] 

236.206 Liquidated damages. 

See 211.503 for instructions on use of 
liquidated damages. 

[56 FR 36421, July 31, 1991, as amended at 66 
FR 49861, Oct. 1, 2001] 

236.213 Special procedures for sealed 
bidding in construction con-
tracting. 

If it appears that sufficient funds 
may not be available for all the desired 
construction features, consider using a 
bid schedule with additive or deductive 
items in accordance with PGI 236.213. 

[71 FR 9273, Feb. 23, 2006] 

236.270 Expediting construction con-
tracts. 

(a) 10 U.S.C. 2858 requires agency 
head approval to expedite the comple-
tion date of a contract funded by a 
Military Construction Appropriations 
Act, if additional costs are involved. 
This approval authority may not be re-
delegated. The approval authority 
must— 
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